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CONTRACT AGREEMENT 

 
This Agreement (“Contract”) is made this February 18 2022, between California Skateparks (CSP) (Contractor) and the 
City of Hermiston, (Client).  The work described in Section 1 below shall be performed in accordance with the plans, 
specifications and other Contract Documents attached to or incorporated into the prime contract for the project 
known as: Hermiston Skatepark Facility. 
 

California Skateparks 
273 N Benson Ave, Upland, CA 91786 
California Class A License # 962150 
Oregon Contractor License # 193511 
Sourcewell Contract # 112420-CAS 
Contact: Zach Wormhoudt  
Email: zach@californiaskateparks.com 
Phone: 831-334-4022 

City of Hermiston 
180 NE 2nd Street 
Hermsiton, Or 97838 
United States of America  
Sourcewell Member ID: 182137 
Contact: Brandon Artz 
Email: bartz@hermiston.or.us 
Phone: 541-667-5018 

 
 
Section 1. Scope of Work: All Design-Build services to be performed hereunder shall be performed pursuant to the 
fee schedule and the scope of work attached hereto as Attachment A and B, respectively.  California Skateparks 
agrees to furnish all labor, materials, equipment and other facilities required to complete the following work: Design 
and Build of a new permanent concrete skatepark structure in Hermiston, Oregon. 
 
Section 2. Pricing and Payment: The Client agrees to pay California Skateparks for the strict performance of the work, 
a not to exceed sum of $545,366.00 (FIVE HUNDRED FORTY-FIVE THOUSAND THREE HUNDRED AND SIXTY-SIX 
DOLLARS), subject to adjustments for changes in the work as may be agreed to in writing by the Client and California 
Skateparks. See “Attachment A” for Fee Schedule Breakdown. 
 
Payment shall be made as follows: Client agrees to make progress payments for all work completed as described in 
Attachment A. Payments will be due upon receipt of invoice.  Final payment to California Skateparks shall be made 
after completion of the work described in this Contract and upon receipt of the final invoice by California Skateparks. 
By making final payment, Client confirms all work is completed to his or her satisfaction and in accordance with this 
Contract.  
 
Section 3. Entire Agreement: This Contract represents the entire Agreement between California Skateparks and  
Client regarding the work described in Section 1 and supersedes any prior written or oral representations as to that 
work.  
 
Section 4. Time: Time is of the essence for this Contract. California Skateparks shall provide Client with a progress and 
completion schedule and shall conform to that schedule including any changes to the schedule agreed upon by the 
Client and California Skateparks or required by circumstances beyond the control of California Skateparks.  
 
Section 5. Delay: In the event that California Skateparks’ work is delayed for reasons beyond reasonable control 
including weather and acts of the Client, California Skateparks sole remedy shall be an extension of time equal to the 
period of delay.  
 
Section 6. A. Changes in Work:  The work shall be subject to changes or additions, deletions or revisions by the Client.    
California Skateparks will be notified by receipt of written  additions  and/or  revised  drawings, specifications, 
exhibits and written orders.  
 
Whenever an adjustment in the Contract price or Contract time is required because of Client’s request, differing site 
conditions, or other circumstances beyond the control of California Skateparks (including lack of worksite access, 
unusual-weather, fires, floods, strikes, acts of god, natural disasters, or acts of third parties), California Skateparks 
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shall submit to the Client, within a reasonable time, a detailed estimate, with supporting calculations, pricing and 
adjustments in the schedule of the change to the Contract time.  Costs to remobilize as a result of the 
abovementioned delay types shall be $6,000 for delays less that two-months.  Delays exceeding two-months in 
duration shall be subject to a $14,000 remobilization fee.   
 
Adjustments in the pricing shall be in accordance with the pricing structure of this Contract.  However, to the extent 
that such pricing is not applicable, cost of change or the amount of the adjustment shall be determined on the basis 
of the cost of California Skateparks plus reasonable amounts for overhead and profit.  California Skateparks shall not 
perform changes in the work or provide additional work until the Client has approved, in writing, the changes to the 
Contract Scope of Work, price and the contract time.  
 
Section 6. B. Differing Site Conditions:  California Skateparks shall promptly, and before the following conditions are 
disturbed, notify the Client, in writing of any:  
 

a) Material that the California Skateparks believes may be material that is hazardous waste, or toxic 
pollutant or other substance, the handling of which may subject the public and or other contractors  
to a health risk or expose California Skateparks to legal liability.  

b) Subsurface or latent physical conditions at the work site differing from those indicated in the 
Contract; or  

c) Unknown physical conditions at the work site of any unusual nature, materially different from those 
ordinarily encountered and generally recognized as inherent to work of the character provided for 
in the Contract.  

 
The Client shall promptly investigate.  If the Client finds that the worksite conditions do materially differ, or involve 
hazardous waste or toxic pollutants, the Client shall cause a decrease or increase in California Skateparks cost of, or 
the time required for, performance of the affected part of the work by issuing a change order under the procedures 
described in the Contract.  
 
Section 7. Suspension of Work:  If any non-disputed payment is not made to the California Skateparks as required 
under this Contract, California Skateparks may suspend work until such payment is made.  California Skateparks may 
also suspend work under this Contract if a dispute over payment for extra work, different site conditions, changes by 
Client or other circumstances beyond California Skateparks control cannot be resolved via written correspondence in 
a duration of two-weeks or less from the initial documentation of the matter from California Skateparks to the Client.  
California Skateparks may request that Client provide written proof of Client’s ability to pay California Skateparks for 
the work remaining to be performed by California Skateparks at any time prior to or during performance of this 
Contract.  Failure of Client to provide such proof shall be justification for California Skateparks suspension of work 
under this Contract. Any suspension of work under this Contract will also suspend the progress and completion dates 
set forth in Section 4.  
 
Section 8. Inspection and Protection of Work: California Skateparks shall make the work accessible at all reasonable 
times for inspection by the Client.  California Skateparks shall, at the first opportunity, inspect all material and 
equipment delivered to the job site by others to be used or incorporated in the work and give prompt notice of any 
defect herein. California Skateparks assumes full responsibility to protect the work done hereunder until final 
acceptance by the Client.  
 
Section 9. Site Access and Rights of Way:  The Client shall provide, no later than the date when needed by  
California Skateparks, all necessary access to the lands upon which the work is to be performed, including convenient 
access to the lands and any other lands designated in the Contract Documents for the use by California Skateparks.   
Client shall continue to provide such access until completion of the Contract.  Any failure to provide such access shall 
entitle California Skateparks to an equitable adjustment in the Contract price and the Contract time.  
 
Section 10. Permits, Licenses and Regulations:  Permits and licenses of a temporary nature necessary for the 
execution of the work shall be obtained and paid for by the Client.  Permits and easements for permanent structures 
or permanent changes in existing facilities shall be secured and paid for by the Client. California Skateparks shall give 
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all notices and comply with all laws, ordinances, rules and regulations bearing on the performance of the work.  If 
California Skateparks observes that drawings, specifications, or other Contract documents are at variance with such 
laws, ordinance, rules and regulations, the Client shall promptly be notified and, if necessary, an adjustment made to 
the Contract time and Contract price to be paid to California Skateparks by the Client.  
 
Section 11. Termination: Client reserves the right, at any time and for any reason, to terminate California  
Skateparks service, upon notice in writing to California Skateparks.  In the event of termination, California  
Skateparks shall recover the actual costs of work completed to the date of termination, in approved units of work or 
percentage of completion.  
 
Section 12. Indemnification: To the fullest extent permitted by law, California Skateparks shall defend indemnify and 
hold harmless Client against claims, demands, causes of actions and liabilities of every kind and nature  whatsoever 
arising out of or in connection with California Skateparks operations performed under this Contract. This 
indemnification shall extend to claims occurring after this agreement is terminated as well as while it is in force.  
 
Section 13. Warranty: California Skateparks warrants to Client that all materials and equipment furnished shall be 
new unless otherwise specified in this Contract and that all work under this Contract will be performed in a good 
workmanlike manner, shall be of good quality free from faults and defects, and in accordance with the Contract 
Documents. All work not conforming to these requirements including substitutions not properly approved and 
authorized shall be considered defective. The warranty provided shall be in addition to and not in limitation of any 
warranty or remedy required by law or by the Contract Documents.  Warranty period expires one (1) year after Client 
takes beneficial occupancy.  
 
Section 15. Project Assumptions: The following assumptions shall apply to the proposed scope of work and 
submitted fees:  

1. All written documents will be generated using Microsoft Word, Version 2020.  
2. All spreadsheet documents will be generated using Microsoft Excel, Version 2020.  
3. All CAD files will be will be presented in DWG format.  
4. The Client will provide California Skateparks with a current Topographic Survey and Geotechnical 

Investigation of the project site. 
5. Additional meetings, if required and approved, will be billed at California Skateparks’ normal hourly rates.  
6. Additional plan sets, if required and approved, will be billed at California Skateparks’ normal in-house, or 

out-of-house duplication rates.  
 
Section 16. Project Conditions:  Client Approvals.  A written request by the Client to commence each task constitutes 
approval of prior design.  Changes, directed and approved by Client requiring redesign and/or revisions during 
subsequent phases, will be considered as additional services and will be documented and billed on an hourly basis.  
 
Section 17. Fees and Expenses: All services to be performed hereunder shall be performed pursuant to the fee 
schedule attached hereto as Attachment A and incorporated herein by this reference. Invoices will be emailed from 
California Skateparks office. All expenses, materials and other charges such  as,  but  not  limited  to,  travel,  
photography,  telephones  and  printing  expenses  incurred  by  California Skateparks on behalf of Client shall be paid 
for by the California Skateparks. The parties understand and agree that California Skateparks acts as the Designer-
Builder and not as a general partner, joint venture or limited partner.  
 
Section 18. Contract Provisions: The compensation due to California Skateparks for the work to be performed 
hereunder shall be set forth in Fees and Expenses 17, above.  The parties understand and agree that all work not 
specifically delineated within the scope of work described herein shall subject to a change order and be billed on a 
time and materials basis, and shall be in addition to any budget, bid, or maximum price agreement for the above 
described scope of work.  Any changes, additions, or modifications to the scope of work shall be authorized by 
written change request; Client accepts that signing this form shall be construed as authorization by the Client for 
California Skateparks to proceed with the work.  

1. All fees, commissions, product charges and expenses billed shall be due upon receipt.  Interest on unpaid or 
late bills shall accrue at 1-3/4 percent interest per month (21.0% A.P.R.).  
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2. In the event any non-disputed sum is not timely paid.  Client agrees that all statements not objected to in 
writing within fifteen (15) days of receipt are agreed to be final and binding upon the parties as to the 
amounts due, the adequacy of California Skateparks performance and the value of the services provided to 
Client.  

3. Services in addition to those specified in the Scope of Work will be provided by California Skateparks, if 
authorized in writing by Client.  Additional services will be paid for by the Client as indicated in the letter 
proposal, task authorization, or other such document as deemed appropriate by Client and California 
Skateparks, and which makes reference to compensation.  

4. Should the project be published in a book, magazine, newspaper, or publication for public circulation, or if a 
job sign is erected; California Skateparks should be listed as the Skate Park Designer-Builder.  In addition, this 
Contract represents non-exclusive approval by the Client for publication of the project by California 
Skateparks.  

5. The Client shall be permitted to retain copies of drawings and specifications for information and reference in 
connection with the Client's use and occupancy of the project.  The drawings and specifications shall not be 
used by the Client on another project, provided California Skateparks is not in default under this Contract, 
except by agreement in writing with appropriate compensation.  

6. Notwithstanding any provision herein to the contrary which requires safekeeping of documents or obligates 
California Skateparks to safe keep or provide documents to Client, California Skateparks shall not be 
responsible or liable for any direct, actual or consequential damages which occur as the result of its inability 
to produce such documents by reason of the casualty, destruction or loss of documents held by California 
Skateparks unless such casualty, destruction or loss shall be the result of the intentional and wrongful act or 
the gross negligence of California Skateparks.  

7. If the project is suspended or abandoned, in whole or in part, for a period of sixty (60) days or more, or upon 
instruction by Client to California Skateparks to suspend activity on the project, California Skateparks shall be 
compensated for all services performed as of the date of such suspension or abandonment together with all 
reimbursable expenses due and the contract shall be deemed terminated.  If the project is resumed after 
such suspension the Contract between Client and California Skateparks shall be re-negotiated prior to 
resumption of work by California Skateparks for purposes of this Agreement, the term "suspension" or 
"abandonment" shall mean substantial discontinuance of labor, work, services, and furnishings for a sixty-
(60) day period or written instruction by Client to suspend substantially all project activities.  

8. If any provision of this Agreement is for any reason held invalid or unenforceable, such provision shall be 
deemed separate and shall not affect the validity of the remaining portions thereof.  

9. In the event of a default of any provision of this Contract, after ten (10) days’ notice to cure is delivered, this 
Contract shall be deemed terminated by the non-defaulting party by reason of default.  For purpose hereof, 
any failure to pay any non-disputed sums due under Paragraph 1, above, for a period of ninety (90) days 
shall be deemed justifiable grounds for declaration of default.  Moreover, California Skateparks failure to 
substantially perform under this Agreement shall be deemed justifiable grounds for declaration of default.  

10. Laws of the State of Oregon shall control any proceedings arising in the transaction described herein.  All 
claims, disputes, and other matters in question arising out of, or relating to, this Authorization or the breach 
thereof may be decided by arbitration in accordance with the rules of the American Arbitration Association 
then obtaining.  Either Client or California Skateparks may initiate a request for such arbitration, but consent 
of the other party to such procedure shall be mandatory.  No arbitration arising out of, or relating to this 
Authorization may include, by consolidation, joiner, or in any other manner, any additional party not a party 
to this Authorization.  

11. In the event legal action is brought by the Client or California Skateparks against the other to enforce any of 
the obligations hereunder or arising out of the dispute concerning the terms and conditions hereby created, 
the losing party shall pay the prevailing party such reasonable amounts for reasonable attorney’s fees, costs 
and expenses as may be set by the court.  

12. California Skateparks shall, at its expense, procure and maintain insurance and bonding as listed herein: 
a. Commercial General Liability with policy limits of not less than One Million Dollars ($ 1,000,000) for 

each occurrence and Two Million Dollars ($ 2,000,000) in the aggregate for bodily injury and property 
damage. 

b. Automobile Liability covering vehicles owned, and non-owned vehicles used, by the Contractor with 
policy limits of not less than One Million Dollars ($ 1,000,000) combined single limit for bodily injury, 
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death of any person, and property damage arising out of the ownership, maintenance and use of 
those motor vehicles, along with any other statutorily required automobile coverage. 

c. Workers’ Compensation at statutory limits. 
d. Employers’ Liability with policy limits not less than One Million Dollars ($ 1,000,000) each accident, 

One Million Dollars ($ 1,000,000) each employee, and One Million Dollars ($ 1,000,000) policy limit. 
e. Professional Liability covering negligent acts, errors and omissions in the performance of professional 

services with policy limits of not less than One Million Dollars ($ 1,000,000) per claim and Three 
Million Dollars ($3,000,000) in the aggregate. 

f. Umbrella policy of not less than Five Million Dollars ($5,000,000) per occurrence and Five Million 
Dollars ($5,000,000) general aggregate. 

g. To the fullest extent permitted by law, the Contractor shall cause the primary and excess or umbrella 
polices for Commercial General Liability and Automobile Liability to include the Owner as an 
additional insured for claims caused in whole or in part by the Contractor’s negligent acts or 
omissions. The additional insured coverage shall be primary and non-contributory to any of the 
Owner’s insurance policies and shall apply to both ongoing and completed operations. 

h. The Contractor shall provide certificates of insurance to the Owner that evidence compliance with 
the requirements in this Section. 

i. California Skateparks shall furnish a performance bond and a payment bond, each in an amount equal 
to the full Contract price of $545,366.00, as security for the faithful performance and payment of all 
of Contractor’s obligations under the Contract.  These bonds shall remain in effect until one year after 
the date of final payment becomes due or until completion of any correction, whichever is later, 
except as provided by law or regulation. 

13. This Contract shall be binding upon and inure to the benefit of the parties and their assigns and successors in 
interest.  

14. This Contract supersedes all prior agreements of the parties and shall not be amended except by written 
agreement signed by each party.  

 
Section 19. Project Duration:  Design Duration: Forty (40) days from date of notice to proceed. 
 Construction Duration: 120 (work days) from date of mobilization. 

 

 

  

 

Dated:    February 18, 2021 

Contractor:  CALIFORNIA SKATEPARKS 

 

 

By:   Joseph M. Ciaglia, Jr. 

        President 

 

Address: 273 N. Benson Ave, Upland ,CA 91786 

 

 

Dated:   _____________________ 

Client: City of Hermiston  

 

By: _________________________________  

       Client  Signature 
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ATTACHMENT A 
PROJECT FEES: 
 
Fees for the Design-Build services detailed in the fee schedule (Attachment A) shall be paid hereunder 
pursuant to the proposed scope of work (Attachment B) outlined below.  The fees are lump sum not-to-
exceed amounts.    
 
Schedule of Work and Not To Exceed (NTE) Fees 

 
Payments to be executed on a progress basis. 

 
HOURLY RATE SCHEDULE 
 
Principal   $195.00 
Landscape Architect $175.00 
Project Manager $155.00 
Lead Designer  $110.00 
Associate Designer $90.00 
Draftsperson  $110.00 
Estimator   $100.00 
Admin   $65.00 
 
EXAMPLE OF DIRECT COSTS ARE AS FOLLOWS 

 

• Flights (based on coach fare rates domestic/ Business Class International) 

• Car Rental (based on economy car rate) 

• Accommodations (not to exceed $200/night) 

• Mileage (paid at $0.59/mi) 

• Meals ($70.00/per diem, per person) 

• Parking Fees (airport, garage, &/or metered) 

• Tolls 

• Printing/Duplicating/Plotting/Blueprinting 

 

SCOPE OF WORK ITEMS FEE 
Design Phase 

• Project Initiation  

• Design Refinement 

• Construction Documentation 

Design Phase Fee          $53,763.00 

Construction Phase 

• General Conditions   

• Mobilization 

• Skatepark Grading 

• Skatepark Drainage 

• Skatepark Structure Elements 

• Retaining Walls & Guard railing 

• Skatepark Metal Work 

• Skatepark Painting and Staining 

      Construction 
Phase Fee 

$532,652.00 

Note: Fees based on State of Oregon Prevailing 
Wage Rates: Region 12, Gilliam County, Group 3. 

Total Fee $586.415.00 

7% Discount $41,0490.00 

Total Contracted 
Fee 

$545,366.00 
($50,000 Design) 

($495,366 Construction) 
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DIRECT COSTS 
Blueprinting, reproduction, messenger service and all other direct expenses will be charged as an 
additional cost plus fifteen-percent (15%). 

ATTACHMENT B 
 
SCOPE OF WORK: 
 

DESIGN PHASE TASK 1 – DESIGN INITIATION  
  
1.0 Kick-Off Meeting  

To initiate the design process, California Skateparks will participate in a project Kick-Off Meeting. The 
meeting with City Staff and the Design Team will provide a key opportunity to specifically discuss the 
Skatepark Design Refinement, the budget, schedule, issues or concerns, design considerations, etc. 

 
Deliverables: Prepare for and participate in one (1) Kick-Off meeting. 
 

1.1 Base Document Initiation 
Working with City Staff and the Design Team, California Skateparks will collaborate to determine set 
up the project base documents as a first step prior to refining the skatepark footprint configuration, 
connection/access points, supporting site improvements, etc. California Skateparks will obtain from 
the City/Design Team all relevant available base data to include the following: 
 

• Topographic Survey (on file)  

• Geotechnical Report (needed) 
 

Deliverables: Prepare for Kick-Off Meeting and Summary of Results Memo 
 
DESIGN PHASE TASK 2 – Design Refinement 
 
2.0 Refined Skatepark Concept Plan  

Building on the public design input previously gathered and City Staff direction, California Skateparks 

will develop the Refined Skatepark Concept Plan. The Refined Concept Plan will illustrate the major 

Skatepark components and how they relate to each other and the site.  The Refined Concept Plan 

will be a 3D Layout of the Skatepark with all features and terrain of the Skatepark called out.  The 

Plan will be submitted to City Staff for review and comment. 

 

Deliverables: One (1) Refined Skatepark Concept Plan, One (1) Online meeting. 
 
2.1 Final Skatepark Plan  

Based on comments and direction from City Staff, California Skateparks will prepare a Final Skatepark 

Plan. The Final Skatepark Plan will illustrate the major Skatepark components and how they relate to 

each other, and the site.  The Plan will be submitted City Staff for review and comment.  

 

Deliverables: One (1) Final Skatepark Plan.  

 
DESIGN PHASE TASK 3 - CONSTRUCTION DOCUMENTATION 
 
3.0   Construction Document Package Contents – California Skateparks will prepare Construction 

Documents for the Skatepark improvements for submittal to City Staff at 60% and 100% complete 
levels. 
 
Horizontal Control Plans 

California Skateparks will prepare horizontal control plans, at an appropriate scale for the 
approved design. The plans will establish all horizontal control for the Skatepark terrain. The plans 
will also establish construction layout control points and establish a coordinate system for locating 
the various Skatepark features. 
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Grading and Drainage Plans 

California Skateparks will prepare grading plans, at an appropriate scale, for the construction and 
drainage of water from the Skatepark.   California Skateparks will coordinate with City Staff and 
the Design Team for all grading work and protocols. 
 

Construction Details 

As a companion to the construction plans, California Skateparks will prepare details for all of the 
construction items illustrated on the construction plans. The details will specify materials and all of 
the necessary information to construct the various Skatepark design elements. 

 
Deliverable:     Plans and Technical Specifications submitted at 60% and 100% complete levels. 

 
 

PHASE 4 - CONSTRUCTION 
 
4.1  Off-Site Construction Mobilization  
4.2  On-Site Construction Mobilization  
4.3  Skatepark Drainage System Install 
4.4  Skatepark Structure Retaining Walls 
4.5  Skatepark Rough Grading 
4.6  Skatepark Interior Walls and Steps 
4.7  Skatepark Ornamental Metals (Fabrication & Installation) 
4.8  Skatepark Fine Grading 
4.9  Skatepark Form Work 
4.10 Skatepark Rebar 
4.11 Skatepark Shotcrete 
4.12 Skatepark Concrete Flatwork 
4.13 Skatepark Detailing and Painting 
4.14  Demobilization 
 

PROJECT EXCLUSIONS 

Below is a list of items that are specifically excluded from California Skateparks’ Scope of Work: 

• Stormwater Treatment Plans. 

• Site Improvements beyond those directly supporting the skatepark structure. 

• Repairing damaged improvements resulting from vandalism, acts of god / nature. 

• Dewatering Operations.  

• Site Security and Construction Fencing. 

• Permitting fees, Deputy Inspection fees, materials testing. 

• Relocation of high-pressure gas lines, fiber optic cable, sewer, water mains, etc.  

• Removal of Hazardous materials, soil or water investigation or remediation. 

• Over-excavation and adverse soil mitigation. 

 

PROJECT ASSUMPTIONS 

 The following assumptions shall apply to the proposed scope of work and submitted fees: 

• All written documents will be generated using Microsoft Word, Version 2020.   

• All spreadsheet documents will be generated using Microsoft Excel, Version 2020.  

• All project scheduling will be generated using Microsoft Project 2020.  

• All drawings will be reviewed and stamped by necessary discipline retained by CSP.  

• Data collected and methods shall at a minimum be as follows: 
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• Plan Processing Requirements – The Client shall outline to California Skateparks the process required 

for the ultimate approval of the plans, specifications.  The Client shall provide California Skateparks with 

any specific details, title blocks, specifications, and/or document formatting required by the Client.  A 

Project Manager employed by the Client shall be provided to assist California Skateparks in the submittal 

and approval process during the entire duration of the project. 

• Gather existing reports/studies/record drawings – The Client shall provide California Skateparks copies 

of the park Master Plan, Site Survey and project specific Geotechnical Report. 

 

PROJECT CONDITIONS 

• Client Approvals -   A written request by the Client to commence each phase constitutes approval of prior 

design.  No change orders will be approved during the design process.  After the plans have been 100% 

approved and construction commenced will the Client entertain a request for Change Order.  If changes 

need to be made due to an error or omissions in the plans by California Skateparks, the Client will not be 

responsible for that change. 

• Site Services – Client to provide California Skateparks with site power and water services for the duration 

of the skatepark construction. 

 

 

 

 

 

 

 
 
 
 
 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 


